CITY OF MILPITAS

455 EAST CALAVERAS BOULEVARD, MILPITAS, CALIFORNIA 95035-5479
PHONE: 408-586-3000, FAX: 408-586-3056, www.ci.milpitas.ca.gov

ADDENDUM #1

CITY OF MILPITAS
MILPITAS, CALIFORNIA
ENGINEERING DIVISION

CONTRACT DOCUMENTS AND SPECIFICATIONS
FOR

STREET RESURFACING PROJECT 2015

STREET CAPE AND SLURRY SEAL
PROJECT NO. 4275 & 3412

Date: May 15, 2614
To:  Plan Holders - Prospective Bidders of the subject project

From: Steve M. Chan, Traffic Engineer

Attached is Addendum #1 for the subject project. This addendum forms a part of the Contract

Documents and modifies the Bid Documents as noted below. Acknowledgement of receipt of this
addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum
may subject the bidder to disqualification. ' | '




At 2:00 p.m. on May 22, 2014, all bidders will submit their bids as set forth in bid documents
and as amended by the following:

ADDENDUM #1

1. Refer to the Specifications:

" Notice Inviting Bids, Page 6, 1° and 2" paragraphs

BID DATE CHANGE:
Delete and replace with the following:

Notice is hereby given that the City of Milpitas shall receive sealed bids at City Hall, 1st floor
Information Service Counter, 455 E. Calaveras Boulevard, Milpitas Ca, 95035 between the hours of
12:00 p.m. and 2:00 p.m. on May 22, 2014. In accordance with Section 4104.5 of the Public
Contract Code, bids received after the time specified in this notice shall be returned unopened. Bids
received by the time specified will be opened in public at or about that hour for: Street Resurfacing
2015, Street Cape and Slurry Seal, Project No. 4275 & 3412 all as more particularly set forth in the
drawings and specifications on file in the office of the City Engineer.

Bidders wishing to submit bids prior to 12:00 p.m. on May 22, 2014 must contact (408) 586-3300 to
arrange for receipt and drop off.
2. Refer to the Specifications:

Proposal, Page 15 and Page 16:

Replace Bid Proposal pages 15 and 16 with the attached pages 15R and 16R.

3. Refer to the Specifications:

Section E-24, Adjusting Appurtenances and Section E-25, Cold Plane Milling and Wedge Cuts:

Add new sections to Project Specifications, total 3 pages attached.

4. Refer to the Plans:

Add attached plan sheets, total 11 sheets.

END OF ADDENDUM #1




This addendum shall be signed by each bidder and kept for their files. Acknowledgement of receipt
of this addendum in the space provided in the Proposal is required. Failure to acknowledge an
addendum may subject the bidder to disqualification.

I
representing
have carefully read this addendum, understand it, acknowledge receipt of this addendum and will

comply with its terms.
This addendum is issued by % , Steve M. Chan, Traffic Engineer for

the City of Milpitas, on May 15, 2015.




A-07 PROPOSAL

I/We agree to perform the above entitled work in accordance with Plans and Specifications of the City of
Milpitas for the prices listed below: '

ltem | Estimated| Unit ltem Description Unit Price Extension
No. | Quantity
1 1 LS | Mobilization
Section (Not to Exceed 10% of total base bid)
E-04 '
2 1 LS | Traffic Control
Section (Not to Exceed 10% of total base bid)
E-05
3 1 LS | Tree Trimming
Section
E-11
4 1 LS | Remove Existing Traffic Stripes and
Section Pavement Markers
E-12 (Not to Exceed 10% of total base bid)
5 1 LS | Rubberized Asphalt Crack Seal
Section
E-13
6 1 LS |Polymer Modified Slurry Seal Type Il —
Section See Plan Sheets for Approximated
E-16 Area
7 1 LS |Asphalt Rubber Cape Seal — See
Section Plan Sheets for Approximated Area
E-15
8 1 LS | Pavement Delineation
Section '
E-19 |
9 32 EA | R1-5a Sign, Post and Thermoplastic
Section Yield Line
E-20
10 1 LS |SWPPP
Section
E-18 :
11 90,000 | SF |Base Repair (3" Deep)
Section
E-21
12 8,000 SF | Base Repair (6" Deep)
Section
E-21
13 6,400 | TON | 3" AC Pavement Full Width Grind and
Section Replace
E-22
14 .33 EA | Misc. Concrete - Remove and Replace
Section Curb Ramp, Type C, Per City
E-23 | Standard Drawing No. 419
15 4 EA | Misc. Concrete - Remove and Replace
Section Curb Ramp, Type B, Per City
E-23 Standard Drawing No. 419
16 2,580 SF | Misc. Concrete - Remove and Replace
Section Concrete Sidewalk and Driveway
E-23 Approach

- 15R -




17
Section Concrete Curb and Gutter $ $
E-23

1,100 LF | Misc. Concrete - Remove and Replace

18
Section 3 $
E-17 : :

2 EA | Pavement Undulator

19
Section $ : $
E-24

2 EA | Adjust Manhole

20
Section $ $
E-25

3,200 SF | Wedge Cuts - 6’ wide

1)

5)

6)

7)

8)

9)

BASE TOTAL
Basis of determining low bid

dollars & cents $

(Spell Out )

In accordance with Section 1103 of the Public Contract Code, a "Responsible bidder," as used in this
part, means a bidder who has demonstrated the attribute of trustworthiness, as well as quality,
fitness, capacity, and experience to satisfactorily perform the public works contract.

‘In accordance with Section 20170 & 20171 of the Public Contract Code, all proposals or bids shall

be accompanied by one of the following forms of bidder's security:
Cash.
Cashier's check drawn upon a responsible bank made payable to the city.
A certified check from a responsible bank properly certified and made payable to the city.
A bidder's bond executed by an admitted surety insurer, made payable to the city.

A bid shall not be considered unless one of the forms of bidder's security is enclosed with it.

- The sum of bidders security shall not be less than ten (10) per cent of the aggregate sum of the bid,

which check or bond, and moneys represented thereby shall be held by the City as guarantee that
the bidder, if awarded the contract, will in good faith enter into such contract and furnish the
required bonds.

For lump sum items, refer to the Schedule of Values requirements in the General Provisions.

In case of any inconsistency or conflict between summation of the base bid extensions and the total
base bid amount, the correct mathematical summation of the base bid extensions shall govern.

In case of any inconsistency or conflict between unit prices and the extension, unit prices will prevail
regardless of extensions submitted by Bidder.

In case of any inconsistency or conflict between words and figures submitted by bidder in the total
base bid section, the words shall govern, subject to the two rules above.

It is understood that the estimated quantities of work to be done hereinabove set forth are
approximate only, being given as a basis for the comparison of bids, and the City of Milpitas does
not expressly or by implication agree that the actual amount of work will correspond therewith, but
reserves the right to increase the amount of any class or portion of the work or to omit portions of
the work as may be deemed necessary or expedient by the Engineer.

- 16R -




E-24 _ADJUSTING APPURTENANCES

General:

Frames and covers of existing manholes shall be adjusted to grade at locations indicated on the
plans in accordance with the project specifications except that no metal riser adjustment rings
will be permitted.

The Contractor has the responsibility for the coordination and other work as required to adjust to
grade non-City owned utility structures.

Procedures:

The frame and covers shall be adjusted to new grade by saw cutting and excavating around the
frame and cover structure in a neat perimeter with a diameter not greater than necessary to
loosen and adjust the frame with the cover and concrete collar.

Adjustments of frames and covers for manholes shall be accomplished by removing the existing
concrete collar around the frame, installing new concrete adjusting rings to raise the frame and
cover to an elevation level and flush with the surrounding pavement surface.

The concrete collar shall be constructed so that the top of the collar is no greater than two
inches below the grade of the pavement around the collar and no less than one inch (17) below
the grade of the pavement around the collar. The void between the top of the concrete collar
and the finish grade of the pavement around the collar shall be paved to finish grade with
asphalt concrete.

All existing frames and covers for manholes must be accessible immediately after paving and
must be raised within 48 hours of paving. All structures raised to grade must be paved within 48
hours or the Contractor will be required to furnish temporary paving.

Contractor shall clean all AC debris and remove any and all tack oil from all structures located
within the Contractor’s work area.

Measurement:
Adjusting frames and covers for manholes shall be measured per each structure adjusted in the

field.

Payment:

The contract unit price paid for Adjusting Appurtenances shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all work in
Adjusting Appurtenances, complete in place, as shown on the plans, as specified in the
Technical Provisions, and as directed by the Engineer, and no additional compensation shall be

provided.



E-25 COLD PLANE MILLING AND WEDGE CUTS

General:
Base Repairs and crack sealing operations shall not take place until all planing and grinding

operations have been completed.

- Wedge cuts shall be completed to the locations specified and to the depth and dimensions

shown on the plans, and as directed by the Engineer. Locations on the plans designated as
“Wedge cuts” or “Limit of Work” are approximate. The Engineer shall verify actual locations of
“Wedge cuts” and “Limit of Work” in the field.

Equipment:

Cold plane milling machines shall be equipped with a cutter head not less than 72 inches in
width and shall be operated so as not to produce fumes or smoke. The cold planing machine
shall be capable of planning the pavement without requiring the use of a heating device to
soften the pavement during or prior to the planing operation.

Procedures:
Planing asphalt concrete pavement shall be performed by the cold plamng method. Planing of
the asphalt concrete pavement shall not be done by the heater planing method.

The depth, width and shape of the cut shall be as indicated on the typical cross sections of the
plans and as directed by the Engineer. The final cut shall result in a uniform surface conforming
to the typical cross sections. The outside lines of the planed area shall be neat and uniform.
Planing asphalt concrete pavement operations shall be performed without damage to the
surfacing to remain in place.

Planed widths of pavement shall be continuous except for intersections at cross streets where
the planing shall be carried around the corners and through the conform lines. Following
planing operations, a drop-off of more than 2 inches will not be allowed at any time between
adjacent lanes open to public traffic.

Any sections of asphalt that become loose after grinding shall be removed and disposed of by
the Contractor at the Contractor's expense. If grinding operations begins to pulverize the
asphalt concrete to remain the Contractor shall notify the Engineer immediately. In locations
where the grinding operation begins to pulverize the remaining asphalt concrete, the Contractor
shall use a smaller grinder to prevent asphalt concrete damage.

Sweeping & Equipment:

Refer to the Technical Provisions for project sweeping requirements. The Contractor shall
furnish and operate a power pick-up broom sweeper before and after grinding operations to
remove gravel and other debris from the roadway prior to opening to traffic. Sidewalks, gutters,
driveways, and all other areas will require hand-sweepmg Power sweepers that don’t pick-up
the material shall not be used.

Potential to Encounter Paving Fabric:

The Contractor is advised that existing pavement fabric. may be encountered during grinding
and planing operations. No additional compensation beyond the unit price bid for cold mill
planning will be made to the Contractor based on the presence of fabric in the sections to be
ground or the presence of existing asphalt above the lip of gutter.



Minor street profiling to correct isolated street anomalies may be directed by the Engineer and
shall be paid for as additional passes under Wedge Cut (6 ).

Asphalt Temporary Tapers

Where transverse joints are planed in the pavement at conformed lines no drop-off shall remain
between the existing pavement and the planed area when the pavement is opened to public
traffic. If asphalt concrete has not been placed to the level of existing pavement before the
pavement is to be opened to public traffic a temporary asphalt concrete taper shall be
constructed. Asphalt concrete for temporary tapers shall be placed to the level of the existing
pavement and tapered on a slope of 1:30 (Vertical: Horizontal) or flatter to the level of the
planed area.

Asphalt concrete for temporary tapers shall be of commercial quality meeting the requirements
of these Technical Provisions, and Section 39 of the State Standard Specifications. It shall be
spread and compacted by any method that will produce a smooth riding surface. Temporary
asphalt concrete tapers shall be completely removed, including the removal of all loose material
from the underlying surface, before placing the permanent surfacing.

Measurement:

Wedgde Cuts (6 ft. wide) will be measured by the square foot for the depth (maximum)
designated in the plans. The quantity to be paid for will be the actual area of surface cold
planed for the depth (maximum) desugnated in the plans, irrespective of the number of passes
required to obtain the depth.

Payment:

The contract price paid per square foot for Wedge Cuts (6 ft. wide) shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and doing all
work involved in cold planing asphalt concrete surfacing and disposing of planed material, as
specified in these Technical Provisions and as directed by the Engineer.



CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

ARDENDUM NO. 1
PRDIECT SITE

CITY OF MILPITAS
PUBLIC WORKS

NOT TO SCALEL

Project No.
ADDENDUM NO. 1
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o
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

SHEET INDEX

Sheet 1 Project Site

Sheet 2 Sheet Index

Sheet 3-6 Project Location

Sheet 7 Cape & Slurry Seal and Remove & Replace
Approximate Area, Quantity Tabulations

Sheet 8-11 3" AC Base Repair (Digout) Table

Project No.
ADDENDUM NO. 1
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

LEGENDS:

CAPE SEAL

ADDENDUM NO.1 42;.—503-?;2.12
Drawn By: _NF  Date: 5/14/2014 PROJECT LOCATION Scale:
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

LA CROSSE DR.
REMOVE & REPLACE
3" AC, SEE SHEET 6

LEGENDS:
CAPE SEAL
EEE REMOVE AND

REPLAGE 3" AC
Preject No.
ADDENDUM NO.1
Drawn By: NF_ Date:5/14/2014 'PROJECT LOCATION 42-57‘:5a If: 3412

Check By: _SC  Date: 5/14/2014 Z C S o] N. T. S.
RECOMMENDED B Sheet No.
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

ct.

6' WEDGE GRIND
&' BELOW LIP OF GUTTER (TYP.)

REMOVE & REPLACE
52' CONCRETE CURB

& GUTTER AND
80 SF OF DRIVEWAY

LIMIT OF
AC WORK

6" WEDGE GRIND
¥ BELOW LIP OF GUTTER (TYP.)

LEGENDS:
CAPE SEAL

6' WEDGE GRIND

REMOVE & REPLACE CONCRETE
CURB & GUTTER AND DRIVEWAY

Project No.
ADDENDUM NO.1
FDrawn By: _NF_ Date: 5/14/2014 &' WEDGE GRIND 42;’;’; li 3412

~

Check By: SC Date:5/14/2014 Y\% /&L————S’M 157 N.T.S.
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CITY OF MILPITAS
STREET RESURFACING PROJECT 2015

STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

" INSTALL ADA RAMP

TYPE "C" (TYP.)
PER CITY STD.
DWG. # 419
pLNEL
4
!
REMOVE & REPLACE 3" AC ‘:0}
W O
K X%
NTON | GO
ORI
%% %%
- Oy b
- ‘\\’"
LIMIT OF
REMOVE &
REPLACE 3" AC LEGEND:
(TYP. [CXX] REMOVE & REPLACE 3" AC
<> ADA RAMP CASE "C" SEE CITY STD.
DETAIL DWG. 419
Project No.
ADDENDUM NO.1 427;”: 3;’ 1o
Drawn By: _NF  Date:5/14/2014 REMOVE & REPLACE 3" AC p——
Check By: _SC  Date:5/14/2014 ' ] N.T.S.
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

Street Segment Treatment Approx. Area
1 | Canton Dr. All Cape Seal 136,200 |SF
2 | Jupiter Dr. All Cape Seal 33,000 |SF
3 | Jupiter Ct. All Cape Seal 12,200 |SF
4 | Jupiter Way All Cape Seal 5,200 |SF
5 | Mirabella Ct. All Cape Seal 3,700 |SF
6 | Albani Ct. All Cape Seal 10,400 |SF
7 | Roswell Ct. All Cape Seal 5,600 |SF
8 | Roswell Dr. All Cape Seal 75,300 |SF
9 | Lawton Dr. All Cape Seal 24,900 |SF
10| Burley Dr. All Cape Seal 41,800 |SF
11| Armand Dr. All Cape Seal 13,300 |SF
12 | Ellwell Dr. All Cape Seal 20,300 |SF
13| Findiey Dr. All Cape Seal 20,600 |SF
14 | Girard Dr. All Cape Seal 21,500 |SF
15| Dalton Dr. All Cape Seal 22,000 |SF
16 | Wylie Dr. Bixby Dr. to Falcato Dr. Cape Seal 35,300 |SF
17 | Bixby Dr. Wylie Dr. to Armand Dr. Cape Seal 58,700 |SF
18| Falcato Dr. Lacey Dr. to North End Cape Seal 53,900 |SF
19| Frank Ct. All Cape Seal 14,800 |SF
20 | Sepulveda Ave. All Cape Seal 35,300 |SF
21| Sepulveda Ct, All Cape Seal 9,300 |SF
22 | Pedro Ave. All Cape Seal 18,900 |SF
23 | Lacey Dr. All Cape Seal 60,000 |ISF
24 | Mattos Dr. All Cape Seal 28,600 |SF
25 | Dolores Dr. All Cape Seal 14,400 |SF
26 | Ferreira Dr. All Cape Seal 13,600 |SF
27 | Rodrigues Ave. All Cape Seal 35,000 |SF
28 | Perry St. All Cape Seal 43,900 |SF
29 | Carnegie Dr. All Cape Seal 108,200 |SF
30 { Ashland Dr. All Cape Seal 33,400 |SF
31| Saturn Ct. All Cape Seal 14,400 |SF
32 | Mercury Ct. All Cape Seal 13,600 |SF
33| Mars Ct. All Cape Seal 5,800 |SF
34 | Monmouth Dr. All Cape Seal 29,500 |SF
35| Temple Dr. Canton Dr. to Edsel Dr. Cape Seal 56,300 |SF
36 | Edsel Dr. S. Park Victoria Dr. to Roswell Dr. Cape Seal 62,900 |SF
37 " " Falcato Dr. to Lacey Dr. Cape Seal 46,300 |SF
38 | Carlsbad St. All Cape Seal 22,600 |SF
39 | Carlsbad Ct. All Cape Seal 11,300 |SF
40 | Lacrosse Dr. Wylie Dr. to Canton Dr. Cape Seal 23,000 |ISF
TOTAL [ Cape Seal 1,295,000 lSF
, Street Segment Treatment Approx. Area
1 | Lacrosse Dr. Canton Dr. to Armand Dr. | Remove & Replace (R & R) 3" AC 45,500 |SF
ADDENDUM NO. 1 Project No.
AC TREATMENT APPROX. AREA 4275 & 3412
\RrawnBy NF - Date: 3/14/2014 QUANTITY TABULATION Scale:
Check By:. _SC  Date: 5/14/2014 N. T.S.
. RECOMMENDED Q&élﬁ’v/”é” 5SS 1Y [ Sheat No,
Designed By; N Date: 5/14/2014 Steven P Erickson, CIP Manager 7 of 11




CITY OF MILPITAS
STREET RESURFACING PROJECT 2015

STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

3" BASE REPAIR (Digout)
Street Width (FT) | Length (FT) | Approx. Area
1| Canton Dr. 4 12 48 |SF
2 8 18 144 |SF
3 4 12 48 |SF
4 4 8 32 |SF
5 8 12 96 |SF
6 4 7 28 |SF
7 4 22 88 |SF
8 7 23 161 |SF
9 7 9 63 |SF
10 7 39 273 |SF
11 7 37 259 |SF
12 4 12 48 |SF
13 4 8 32 |SF
14 8 12 96 |SF
15 4 9 36 |SF
16 4 9 36 |SF
17 4 32 128 |SF
18 6 37 222 |SF
19 18 34 612 |SF
20 12 6 72 |SF
21 4 17 68 |SF
22 4 8 32 |SF
23 4 4 16 |SF
24 10 27 270 |SF
25 8 65 520 |SF
26 4 12 48 |SF
27 12 12 144 |SF
28 4 14 56 |SF
29 4 15 60 |SF
30 4 12 48 |SF
31 4 14 56 |SF
32 5 27 135 |SF
33 4 14 56 |SF
34 4 15 60 |SF
35 8 18 144 |SF
36 4 22 88 |SF
37 4 4 16 |SF
38 4 14 56 |SF
39 12 96 1,152 |SF
40 4 19 76 |SF
41 4 24 96 |SF
42 4 44 176 |SF
43 16 30 480 |SF
ADDENDUM NO. 1 42;2’?3”;‘1 )
Drawn By: _NF Date:5/14/2014 3" BASE REPAIR APPROX. AREA p—
Check By: _SC Date:5/14/2014 : N.T.S.
| RECOMMENDED BY&;_Mh__S’«_b‘vy Sheet No.
Designed By: N Date: 5/14/2014 | gyayen P Erickson, CIP Manager 8 of 11




CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

3" BASE REPAIR (Digout)
Street Width (FT) | Length (FT) | Approx. Area
44 | Canton Dr. 4 82 328 |SF
45 4 10 40 |SF
46 4 14 56 |SF
47 6 59 354 |SF
48 4 21 84 |SF
49 4 13 52 |SF
50 4 24 96 |SF
51 6 21 126 |SF
52 4 26 104 |SF
53 18 14 . 252 |SF
54 4 22 88 |SF
55 4 54 216 |SF
56 7 12 84 |SF
57 4 5 20 |SF
58 12 4 48 |SF
59 4 17 68 |SF
60 4 4 16 |SF
161 4 19 76 |SF
62 11 38 418 |SF
63 6 17 102 |SF
64 4 154 616 |SF
65 10 16 160 |SF
66 4 25 100 |SF
67 4 32 128 |SF
68 6 18 108 |SF
69 4 33 132 |SF
70 4 17 68 |SF
71 6 18 108 |SF
72 4 14 56 |SF
73 4 28 112 |SF
74 4 7 28 |SF
75 4 355 1,420 |SF
76 4 8 32 |SF
77 4 12 48 |SF
78 4 21 84 |SF
79 4 23 92 |SF
80 4 33 132 |SF
81 6 14 84 |SF
82 | Ferreira Ct. 4 30 120 |[SF
83 4 64 256 |SF
84 4 55 220 |SF
ADDENDUM NO. 1 iy
| Drawn By: _NF_ Date: 5/14/2014 3" BASE REPAIR APPROX. AREA p——
Check By: _SC  Date:5/14/2014 N.T.S.
RECOMMENDED BY:\X& //L/ Say1Yy Sheet No.
Designed By: JN  Date: 5/14/2014 | giaven p Erickson, Cip Manager ' o of 11




CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET CAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

3" BASE REPAIR (Digout)
Street Width (FT) | Length (FT) | Approx. Area
85 | Lawton Dr. 8 34 272 |SF
86 4 10 40 |SF
87 7 73 511 |SF
88 8 14 112 |SF
89 5 15 75 |SF
90 6 101 606 |SF
91 6 12 72 |SF
92 6 13 78 |SF
93 6 19 114 |SF
94 7 58 406 |SF
95 | Burley Dr. 6 33 198 [SF
96 8 26 208 |SF
97 11 27 297 |SF
98 6 18 108 |SF
99 5 84 420 |SF
100 4 22 88 |SF
101 9 22 198 |SF
{
102| La Crosse Dr. 4 106 424 |SF
103 4 32 128 |SF
104 4 64 256 |SF
105 9 22 198 |SF
106 4 48 192 |SF
107 4 70 280 |SF
108 4 13 52 |SF
109 Carnegie Dr. 6 22 132 |SF
110 4 44 176 |SF
111 4 94 376 |SF
112 4 427 1,708 |SF
113 4 4 16 |SF
114 4 106 424 |SF
115 20 18 360 |SF
116 6 24 144 |SF
117 S. Temple Dr. (N. Bound) 7 77 539 |SF
118 9 41 369 |SF
119 4 567 2,268 |SF
120, 7 11 77 _|SF
121 4 78 312 |SF
1122 4 24 96 |SF
123 4 36 144 |SF
ADDENDUM NO. 1 4o7e 8 341D
Drawn By: _NF  Date: 5/14/2014 3" BASE REPAIR APPROX. AREA p—"
Check By: _SC  Date: 5/14/2014 N. T. S.
RECOMMENDED BY# b S5y [TEhemre, V
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CITY OF MILPITAS

STREET RESURFACING PROJECT 2015
STREET GAPE AND SLURRY SEAL PROJECT NO. 4275 & 3412

3" BASE REPAIR (Digout)
Street Width (FT) | Length (FT) | Approx. Area
124/ S. Temple Dr. (5. Bound) 13 84 1,092 |SF
125 4 47 . 188 |SF
126 5 60 300 |SF
127 7 7 49 |[SF
128 4 19 76 |SF
129 4 149 596 |SF
130 4 39 156 |SF
131 8 84 672 |SF
132 4 114 456 |SF
133 Sepulveda Ave. 4 9 36 |SF
134 4 12 48 |ISF
135 5 10 50 |SF
136 20 80 1,600 |SF
137 18 14 252 |SF
|138 Sepulveda Ct. 10 | 18 | 180 |sF|
139 Lacey Dr. 33 40 1,320 |SF
140 24 55 1,320 |SF
141 11 140 1,540 |SF
142| 11 17 187 |SF
143 4 24 96 |SF
144 Edsel Dr. 4 4 16 |SF
145 12 25 300 |SF
|146[ Carlsbad St. (Bulb end-circular shape) 62 l 68 | 4,216 ISFI
[147] Albany Ct. l 12 | 72 ] 864 |SF]|
148| Bixby Dr. 4 60 240 |SF
149 4 78 312 |SF
150| Findley Dr. 4 32 128 |SF
151 4 58 232 |SF
|152] Girard Dr. 4 | 32 ] 128 [sF|
153| Dalton Dr. 8 45 360 |SF
154 5 5 25 |SF
TOTAL 3" BASE REPAIR (DIGOUT) 42,616 |SF|
Adjust Utility to Grade:
(1) #136 Lawton Dr.
(2) Bixby Dr. at Findley Dr.
Project No.
ADDENDUM NO. 1 4275 & 3412
| Drawn By: _NF_ Date: 5/14/2014 3" BASE REPAIR APPROX. AREA P——
Check By: _SC  Date:5/14/2014 N. T. S.
RECOMMENDED BY; J/L____ﬁ. Sheet No.
Designed By: N Date:5/14/2014 | gtaven p Erickson, CIP Manager 11 of 11




